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PRESS TENDER NOTICE
NOTICE INVITING TENDER

No.EE/AGR-AE24/02 of Dt. 12/03/2024

On behalf of the Governor of Mizoram the Director of Agriculture, Mizoram, Aizaw! invites sealed items
rates tenders from eligible class of Contractor of Mizoram PWD/Government Empaneled Firms for the following
work(s): -

Physical Estimated | Earnest Cost of

Gr. Target Costputto | Money Tender Time of
No. Name of work & Location (Km) tender (Rs) | Document | Completion
(Rs) (1%) (Rs)
Providing PCC Flooring of existi 1 57,85,400.00| 57,854.00 | 1500.00 9 Months

A Wgriculture Link Road at Lau peng to Li
zau, Sialsuk, Aizawl District

Providing PCC Flooring of existinq 1 54,42,200.00| 54,422.00 1500.00
B Wgriculture Link Road at Ngawzawl zau]
i = 9 Months
Sawleng, Aizawl District
Providing PCC Flooring of existing 1 57,36,400.00 57,364.00 | 1500.00 9 Months

¢ Wgriculture Link Road at Changte Link
Road to Tlawngkual Zau, Samlukhai
Aizaw] District

Providing PCC Flooring of existin 1 54,91,300.00| 54,913.00 | 1500.00 | 9 Months
D Agriculture Link Road at Saphal zau Li
Road, Durtlang, Aizawl District

griculture Link Road at Tualphei
ink Road, Phulpui, Aizaw] District

Emviding PCC Flooring of exisﬁ;q 1 55,40,300.00| 55,403.00 | 1500.00 9 Months

Tender Document may be obtained from the Directorate of Agriculture, Engineering Branch, Aizawl
during Office hours from 12.03.2024 on payment of prescribed cost (Non-Refundable) and Directorate of Agriculture
website (https:/agriculturemizoram.nic.in/downloads.html). If the documents are downloaded from the website,
the cost of tender document shall be submitted in a separate envelope marked as Cost of tender document
without which, the tender shall summarily be rejected. The tender will be received in the office of the undersigned
up 1o 12:00 PM on 11.04.2024 and the same will be opened on the same day at 1:00 PM. Late submission of
tender will not be accepted. If for any unforeseen reason, the tenders could not be received & opened on the
stipulated date & time, the same will be received and opened in the next working day at the same time for which no
separate communication will be made.

Sd/- (VANLALTHLAMUANA)
Director of Agriculture
Mizoram, Aizaw]
Memo No.G.27031/2/2024-25-DTE(AGR-AE)}Vol.I : Dated Aizawl, the 12* March, 2024.
Copy to-
e 1. The P.S to Hon'ble Minister, Agriculture Department for favor of kind information.

b Secretary to Govt. of Mizoram, Agriculture Department for favor of kind information.

3 Director, Information & Public Relation, Mizoram, Aizawl. He is requested to publish through 2
(two) leading Local Dailies in 2 (two) consecutive issues each.
4. State Informatics Officer, NIC, Mizoram State Unit for favor of uploading in the Govt. of

Mizoram website.
5. Deputy Director i/c Extn, Directorate of Agriculture for uploading on Department website along with
tender document.
6. Notice Board.
A%
Director of Agriculture
* Mizoram, Aizawl




TABLE OF CONTENT

SI. No. CONTENTS Page No
1
1 Press tender notice
2
2 Table of Content
3-5
3 Notice inviting tender
6
4 Purchase receipt of tender document
7
5 Declaration of tenderer
8
6 Affidavit
9-12
6 Section-I: Instruction to Bidders (ITB)
13-18
7 Section-I1I: General conditions of contract
19
8 Section-I11: Special conditions for contractor
20
9 Section-1V: General specifications
10 BOQ and Drawing




GOVERNMENT OF MIZORAM

DIRECTORATE OF AGRICULTURE
MIZORAM : AIZAWL- 796001

Telefax :0389-2322511 email:agrimizoram@gmail.com

Tele :0389-2322437

NOTICE INVITING TENDER
NIT No.EE/AGR-AER24/02(AZL) of Dt. 12/03/2024

On behalf of the Governor of Mizoram the Director of Agriculture, Mizoram, Aizawl invites

sealed items rates tenders from eligible class of Contractor of Mizoram PWD/Government Empaneled
Firms for the following work(s): -

Physical | Estimated | Earnest | Costof

Gr. Target | Costputto | Mon Teader | Time ol
No. Name of work & Location (Km) m':,:, (Rs;’ Document c“mp;’io.
(Rs) (1%) ®Rs)

Providing PCC Flooring of existi

A WAgriculture Link Road at Lau peng to Li 1 57,85,400.00{ 57,854.00 1500.00 9 Months
u, Sialsuk, Aizawl District

Providing PCC Flooring of existing

B Agriculture Link Road at Ngawzawl zau, 1 54,42.200.00{ 54,422 .00 1500.00
Sawleng, Aizawl District 9 Months

Providing PCC Flooring of exxsu:ﬂ
Agriculture Link Road at Changte Li _

N e Thwahul| 7o' Samloihail e gl 57.36,400.00, 57,364.00 | 150000 | 9 Months

Aizawl District

Providing PCC Flooring of cxisl;ul:a

D Agriculture Link Road at Saphal zau Li 1 54,91,300.00{ 54.913.00 1500.00 9 Months
Road, Durtlang, Aizawl District

9 Months
E Agriculture Link Road at Tualphei Za

Link Road, Phulpui, Aizawl District

1 55,40,300.00| 55,403.00 1500.00

Providing PCC Flooring of cxistinq

RMS AND CONDITIONS

1. The enlistment of contractor should be valid on the last date of sale of tender.
In case the last date of sale of tender is extended, the enlistment of contractor should be valid
on the original date of sale of tender.

1. Issue of tender forms will be stopped at 4:00 PM on 10.04.2024 and tender will be received up

to 12:00 PM on 11.04.2024 and will be opened on the same date at 1:00 Pm.

2. Before tendering, the contractor shall have the right to inspect the site to fully acquaint
himself/herself about the condition in regard to accessibility of site, nature and extend of
ground working conditions including stocking of materials, installation of tools & plants etc.,
conditions affecting accommodation and movement of labor etc., required for the satisfactory




execution of the work contract. No claim whatsoever on such account shall be entertained by
the Department in any circumstances.
3. Rate must be quoted both in figure and in words.

4. The estimated cost put to tender are inclusive of all taxes viz. GST, Cess etc.
5. Canvassing directly or indirectly in connection with the Tender is strictly prohibited and the

tender submitted by the contractor, who resort to canvassing will be liable to be rejected.

6. Each page of tender documents should be read carefully and signed with the date on both
sides after attending other needful. The Contractor should read the specification and study the
working drawing carefully before commencing the work.

7. All corrections in the Tender must be dated initialed by the Tenderer before submission of
the tender, without which the tender will be rejected.

8. Valid Contractor Registration Certificate (if Xerox it should be attested by competent
authority) should be attached to the tender documents.

9. Contractor GST Registration Certificate (if Xerox it should be attested by competent
authority) should be attached to the tender documents.

10. For Tribal tenderer, Valid House Tax Payee Certificate and Tribal Certificate (if Xerox, it
should be attested by competent authority) should also be attached to the tender documents.

11. For Govt. Empaneled Firms, a valid copy of latest Govt. notification duly attested should be
attached to the Tender documents

12. The rate quoted far below the existing MPWD SOR 2022 are not advisable and may be
rejected. Therefore, contractors are advised to abide by SI. No.2 of the Terms & Condition.

13. The tenderer or his representative may be present at the time of opening of tender.

14. Tender must be accompanied with Earnest Money in a separate envelop marked as “Earnest
Money” in the form of Banker Cheque or demand draft of a National scheduled bank issued in
favour of the Director of Agriculture, Mizoram; Aizawl.

15. The Bidder should have qualified Engineers in his pay roll as given in the table below and List
of such Engineers with names and experiences must be provided.

SL Minimum qualification of s

No technical l('leprescnmive Discipline Number
1 | Graduate engineer (Compulsory) Civil/Agril. Engg 1
3 | Diploma engineer (if any) Civil 1

16. Note: A retired assistant engineer from government service holding dipl
willbcuwedatparwilhgmdmtcenginescrs. %= e T
17. The Bidder should be financially sound and must be able to execute the contract, if awarded, as

per the work program approved by the Department with his own resources without interruption
in between payment of Running Bills. The Bidder's annual tumn-over for the last consecutive




three years should be equal or more than the Tender Amount (a relevant Documents must
support the financial soundness of the Bidder).

18. The Bidder must have executed at least three construction works under Government Agency or
G'ovt. undertaking Organization during the last ten years. List of such works executed by the
bidder and the contract value duly countersigned by executing Agency may be furnished along
with the bid.

19. List of mandatory machinery, tools & plants to be owned or leased by the contractor arc as
follow. Contractor has to list down the items with quantity, owned o leased and related

documents must be furnished.
e Item Description Quantity | Unit | Owned/Leased
1 | Concrete mixer of full bag capacity or more 1 No
2 | Needle vibrator 1 No
3 | Excavator 1 No
4 | Three wheel (80-100 kN) Static Roller 1 No

20. All tenders in whom any of the prescribed conditions are not fulfilled or are incomplete in any

respect are liable to be rejected.
21. The undersigned on behalf of Governor of Mizoram reserve the right to reject any or all of the

tenders without assigning any reasons thereof and he does not bind himself for selection of the

lowest tender.
Sd/-
(VANLALTHLAMUANA)
Director of Agriculture
Mizoram, Aizawl.
Memo No. No. G.27031/2/2024-25-DTE(AGR-AE) Vol 5 Dated Aizawl the 12 March, 2024.
Copy to-

1. TFhe P.S to Hon'ble Minister, Agriculture Department for favor of kind information.
/The Secretary to Govt. of Mizoram, Agriculture Department for favor of kind information.
3. Deputy Director i/c Extn, Directorate of Agriculture for uploading on Department website
along with tender document.
4. Notice Board.

ot

Director of Agriculture
* Mizoram, Aizawl




PURCHASE RECEIPT OF TENDER DOCUMENT

Item rate tender &contract for work

(A) Tender No
(B)  Name of work :

(©)  Group No.
J ST B (o L

Signature of officer issuing the document ..............................

DESIGNALION: ...ttt

Date of Issue: .....vvennnnnnnn...




DECLARATION OF TENDERER

I/We have read and examined the notice inviting tender & its terms and conditions, Instruction to Bidder
(ITB), General conditions of contract, special conditions for contractor, detailed specification of works,
bill of quantities, qualification information and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Governor of Mizoram within the time
specified and in accordance to all respect with the instructions in general conditions of contract &
special conditions for contractor.

I/We agree to keep the tender open for ninety (90) days from the due date of its opening and not to make
any modification in its terms and conditions.

1% of tender amount is hereby forwarded as Earnest Money in the form of Banker Cheque or demand
draft of a National scheduled bank. 1/We agree to furnish the prescribed Performance Security within
prescribed period, failing which the department have the right to black list me/us and will not bid any
contract under Agriculture Department for a period of 5(years). Further, if i/we fail to commence work as
specified, | / we agree without prejudice to any other right or remedy available in law that the said
performance guarantee shall be forfeited for the property of the Government of Mizoram.

I/We hereby declare that i/we shall treat the tender document, BOQ and other records connected with the
work as secret/confidential documents and shall not communicate information/derived there to any
person other than a person to whom i/we am/are authorized to communicate the same or use the
information in any manner prejudicial to the safety of the State.

Dated:

Witness Tenderer

Signature: Signature:
Name : Name:
Postal address:

Mobile number: Mobile number:




AFFIDAVIT

1. I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

2. The undersigned also hereby certify that neither Me/our firm has
abandoned any works in India nor any contract awarded to us have been rescinded during
the last five years prior to the date of this Bid.

3. The undersigned hereby authorize and request any Bank person, firm or corporation to
furnish pertinent information deemed necessary and required by the Departments to verify
this statement or regarding my (our) competence and general reputation.

4. The undersigned understand and agree that further information may be requested and
agree to furnish any such information at the request of the Department.

(Signature of Authorized Signatory of the Firm)

Name of the signatory

Title of the signatory

Date




SECTION-I: INSTRUCTION TO BIDDERS (ITB)

1. GENERAL

1.1 The Tender shall be in conformity with the guideline in Mizoram “Item Rate Tender & Contract,
Agreement CPWD Form 8” and the “CPWD Works Manual, Central Public Works Department.

1.2 All information called for in the enclosed forms should be furnished against the relevant columns in
the forms. If for any reasons, information furnished on a separate sheet, this fact should be mentioned
against the relevant column. Even if no information is to be provided in a column, a ‘nil” or ‘no such
case’ entry should be made in that column. If any particulars/query is not applicable in case of the
bidder, it should be stated as ‘not applicable’. The bidder are cautioned that not giving complete
information called for in the application forms or not giving it in clear terms or making any change in the
prescribe forms or deliberately suppressing the information may result in the bid being summarily
disqualified. Bids made by telegram or telefax and those received late will not be entertained.

1.3 The bid should be in handwritten form/typewritten form. The bidder should sign each page of the
application.

1.4 Overwriting should be avoided. Correction, if any, should be made by neatly crossing out, initialling,
dating and rewriting.

1.5 Any information furnished by the bidder found to be incorrect either immediately or at later date,
would render him liable to be debarred from tendering/taking up of work under Agriculture Department.

2. SUBMISSION OF TENDER

2.1 The Employer has adopted two-part bids (two envelopes) bidding process for selection of an
eligible Contractor/Executing Agency for award of the work amongst the Bidders by the State
Government. The Bidders must satisfy themselves that they are qualified to bid and should give
an understanding to this effect. The Tender shall be prepared according to “Terms and Conditions”
attached in the Tender Invitation and instructions given in this document.

2.2 Bidder shall put both envelopes marked as Technical Bid & Financial Bid in one main envelope and
should clearly mark Tender Number, Name of Work and Group No. and Bidder Name and Address. It
shall be addressed to the Director of Agriculture, Mizoram: Aizawl.

2.3 Other than the Financial Bid (i.e BOQ), all other documents should be kept in Technical Bid
envelope

2.4 The Tender shall be prepared according to “Terms and Conditions™ attached in the Notice Inviting
Tender (NIT) and instructions given in this document.

2.5 Those Bidder who downloaded bidding documents from Department website must submit cost of
Tender Document i.e Rs.1500 in cash in separate envelope written with “Cost of Tender documents”
and kept in the Technical Bid envelope.

3. EXTENSION OF TENDER CLOSING

3.1 Employer may extend the deadline for submission of Tenders by issuing an amendment, in which
case all rights and obligations of the Employer and the Tenderers previously subject to the original
deadline will then be subject to the new deadline.

4. EXPENSES IN THE PREPARATION OF TENDER

4.1 The Tenderer shall be responsible for all expenses or loss incurred in the preparation and submission
of his Tender.




o. TENDER PRICE/CONTRACT PRICE

5.1 The Tenderer shall fill in rates and prices for all items of the works described in the Bill of
Quantities. Items for which no rate or price is entered by the Tenderer will not be paid when executed
and shall be deemed covered by the other rates and prices in the Bill of Quantities (BOQ).

5.2 The tender price/contract price shall be estimated in Indian Rupees (Rs.). The contract price shall
include all costs for the Work such as costs for transportation, risk, overhead, profit, tax and all other
applicable charges. The Contractor shall not have right to claim any additional costs even due to price
increase of any factors for the contracted work and for any other reasons.

5.3 The rates and prices quoted by the Tenderer shall not be subject to adjustment during the
performance of the Contract.

5.4 The brief description of the items given in the Bill of Quantities in no way modifies or supersedes the
detailed descriptions given in the Specifications for the full direction and description of the works and
materials.

5.5 The quantities set forth in the Bill of Quantities are believed to be approximately correct, and
represent substantially the Work to be carried out, and subject to the actual quantities.

5.6 Where there is a discrepancy between the rate in figures and words, the rates in words will govern.

5.7 Item for which no rate or price has been entered in will not be paid for by the Employer when
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.

5.8 The rate quoted by the Bidder will be checked by using MS Excel sheet and where there is
discrepancy between the checked amount and Bidder’s quoted amount, the checked amount will govern.

5.9 If the quoted amount of the selected Contractor’s is decimal number, it should be round off to the
nearest whole number.

6. TAXES AND RELATED CHARGES
6.1 The Government shall deduct CESS & GST, etc. as admissible on the value of work done from each

bill of the contractor as per prevailing government instruction/orders.

6.2 All other taxes, levies, imposes, deductions, charges, fees and similar assessments whatsoever
imposed, assessed, levied or collected by the Government of Republic of India, or any sub-divisions
thereof or any taxing authority therein, upon the Contractor and his staff which not specified above shall
be paid and/or borne by the Contractor.

7. TENDER VALIDITY

7.1 Tender shall remain valid for 90 days which will be started on the last date for submission of tender.
The Employer may request that the Tenderers extend the period of validity for a specified additional
period. The request and the Tenderers’ response shall be made in writing. A Tenderer may refuse the
request in which case he may withdraw his Tender without penalty. A Tenderer agreeing to the request
will not be required or permitted to otherwise modify the Tender.

8. OPENING OF TENDER

8.1 All Tenderers who have submitted the Tender may attend the tender opening meeting, and the
Tender Price of all the submitted Tenders will be informed to the Tenderers. Following the opening of
Tenders, the Employer will communicate to the selected Tenderer its intention to negotiate a Contract.

10




9. EVALUATION CRITERIA
9.1 The detailed submitted by the bidders will be evaluated in the following manner:

9.1.1 The technical bid will be evaluated based on the criteria prescribed in the terms and conditions of
the Notice Inviting Tender in respect of experience of eligibility, works experience, financial turnover,
Documents etc.

9.1.2 After evaluation of technical bid, a list of short-listed agencies will be prepared. Thereafter the
financial bids of only the qualified and technically acceptable bidders shall be opened at the notified
time, date and place by the Bid Evaluation Committee.

10. CORRESPONDENCE

Correspondence related to the Work and the Contract shall be made in English and metric unit system
unless otherwise approved by Employer. The correspondence to the Employer shall be addressed to:

Director of Agriculture,
Mizoram: Aizawl
796 001

11. AWARD OF CONTRACT

11.1 The employer reserves the right, without being liable for any damage or obligation to inform the
bidder, to;

a) Amend the scope and value of contract to the bidder
b) Reject any or all the application without assigning any reason.

11.2 Any effort on the part of the bidder or his agent to exercise influence or to pressurize the employer
would result in rejection of his bid. Canvassing of any kind is prohibited.

11.3 The Bid Evaluation Committee will be evaluated the bids based on the terms and conditions
incorporated in the tender documents and the Comparative statement will be presented before the Works
Advisory Board to recommend the most eligible bidder for award of the work.

11.4 After the Contract is negotiated, the successful Tenderer will be invited for the signing of the
Contract.

11.5 Upon receipt of the signed agreement from the Tenderer, the Employer will, within seven (7) days
notify the other Tenderer that their Tenders have been unsuccessful.

11.6 Earnest Money Deposited by the bidders shall be released immediately after finalization of the
tender process and the Earnest Money Deposit by the successful bidder will be treated as security deposit
and will be released after completion of the work.

11.7 Performance Security:- 10% of tendered amount should be deposited as Performance Security by
the Contractor/Executing Agency in favour of the Director of Agriculture, Mizoram:Aizawl
in any of the following forms within 15-days from the date of issue of Letter of Award (LoA):

i) Deposit at Call

11




SECTION-II: GENERAL CONDITIONS OF THE CONTRACT

Part I: General Conditions of Contract

The Conditions of contract shall be: -

PART I: Conditions of Contract described in the "ltem Rate Tender & Contract, Agreement
C.P.W.D Form — 8, Government of Mizoram".

PART II: Conditions of Particular Application and Amendments to Part I.

In case of any inconsistency between the conditions contained in Part | and those in Part I, the
Conditions contained in Part 11 shall prevail.

Part I1: Conditions of Particular Application

Article 1: Definitions and Interpretations

In the Contract, the following words and expressions shall have the meanings hereby assigned to
them, except where the context otherwise requires:

a)
b)

c)

d)

9)

h)

)

K)

The term of "Employer” means the Director of Agriculture Mizoram, Aizawl.

Executing Agency — means an agency appointed by the Employer for execution of works
under the Project as may be defined in the agreement.

The Engineer-in-Charge means the Executive Engineer as the case may be, who shall
supervise and be in charge of the work.

The term "Contractor” means any firm, company or other organization whose tender has
been accepted by the "Employer”, and shall include the Contractor's personnel,
representatives, successors and assignors.

The term of "Supervisor" means the person or persons appointed by the Engineer-in- Charge
to supervise the Work on the Site and/or in other places where the Contractor’s activity must
be carried out or is in process of being carried out, when necessary.

The term of "Contract” means the written agreement between the Employer and the
Contractor, and includes the Contract Agreement, the Conditions of the Contract, Terms and
Conditions, Instruction to Tenderer, Bill of Quantities and the other documents annexed
hereto or to be provided or approved by the Employer, and any other agreements between the
Employer and the Contractor with respect to the Contract.

The term of "Work" means all the works for the Project specified in the Contract to be
performed by the Contractor.

The term of "Unit Price" shall mean the unit price(s) stated in the Schedule of Quantities
appended to the Contract.

The term of “Day, Week, Month, and Year” means calendar day, calendar week, calendar
month and calendar year.

The term of "Approval” or "approved" means approval or approved and is given in writing
by the Employer or the Engineer-in-Charge.

Cost of the Project — means agreed tendered amount for execution of the Project

12




Article 2: Effective Date of Contract and Commencement Date of the Work
2.1 This Contract shall be effective on the date the Contract has been signed by the Employer and the
Contractor.

Article 3: Terms of Payment
a) Advance Payment will not be entertained in any case.

b) Item for which no rate or price has been entered in BOQ will not be paid for by the Employer when

c)

b)

executed and shall be deemed covered by the other rates and prices in the Bill of Quantities

Payment of Contract Bill shall be made based on the actual on-site measurements of the major
component of the works which shall be prepared by the Engineer-in-charge of the Project and shall
be released to the Contractor/Executing Agency depends on availability of fund with the Department.

Final Bill of the works on completion of the Project shall be prepared by the Engineer-in-charge of
the Project and shall be released to the Executing Agency/Contractor only after satisfactory
completion of the Project/Work.

Performance Security i.e. 10% of Tendered amount will be withheld till end of the defect liability
period.

Article 4: Variations and Omissions

4.1

4.2

The Contractor shall not alter any of the Work, except if ordered in writing by the Employer. The
Employer shall have full power, during the execution of the Contract, to order the Contractor to
alter, amend, omit, and/or otherwise change any of the Work, by notice in writing, and the
Contractor shall carry out such variations.

If decrease in the Work is ordered by the Employer, this shall not constitute any grounds for
claim for damage or loss of anticipated profits of the Work. All extra and additional works shall
be performed in accordance with the terms of the Contract and with the same materials and
workmanship as employed for the Work of similar character in the Contract, as far as they are
applicable thereto.

Article 5: Force Majeure

5.1

5.2

5.3

If either party is temporarily unable by reason of force majeure or due to the laws or regulations
of the Republic of India to perform any of its obligation under the Contract, and if such party
gives to the other party written notice of the event within three (3) days after its occurrence, the
party affected may be allowed to temporarily suspend the performance of his duties under the
Contract for so long as a period as Force Majeure continues and as his performance is prevented
thereby.

Neither party shall be liable to the other party for loss or damage sustained by such other party
arising from any event referred to in Article 5.1 or delays arising from such event.

The term "Force Majeure” as employed herein means Act of God, strikes, lockouts or other
industrial disturbances, acts of a public enemy, wars, blockades, earthquakes, storms, lightening,
floods, washouts, civil disturbances, explosions, and any other similar events beyond the control
of either party and which, by the exercise of due diligence, neither party is able to overcome.

13




Article 6: Time for Completion

6.1 The Contractor shall complete all the Works with satisfactory of the Employer within the date
stipulated in the Contract Agreement.

6.2 The Contractor shall not be responsible for failure to carry out his obligations in case of force
majeure such as those mentioned in Article 5, which should be notified by him in writing to the
Employer within fourteen (14) days of the commencement of force majeure conditions.
Depending on the submission of satisfactory evidence and if the existence of force majeure
condition is accepted by the Employer, the Employer will grant extension of the Guaranteed Time
for Completion of the Work sufficient to compensate for delay due to force majeure without
penalty.

6.3 The Contractor shall commence the works on the commencement date and shall proceed
expeditiously and without delay and shall complete the works within the time for completion.

6.4 In case of delay due to sole default on part of the Executing Agency, the Executing Agency shall
be liable to pay to the employer compensation (not amounting to penalty) at the rate not
exceeding 1/4™ (one quarter percent) of the total anticipated Execution Agency charges per week
of delay subject to maximum of 10% (ten percent) of the total Project Cost. However, the
employer may reduce the same at its sole discretion.

Article 7: Delay in Completion

7.1 The Contractor should anticipate delay in completing the work within the specified contract time, the
Contractor will be obliged to immediately notify and discuss the matter with the Employer. If in the
opinion of the Employer the expected delay is due to provision of inadequate resources, the Employer
may request the Contractor to employ additional personnel or use additional vehicles and equipment at
the Contractor’s expense.

7.2 If the work could not be completed in the stipulated period with a valid reason, the Employer may
extend the working period upto 3 months to complete the work.

Article 8: Suspension of the Work

The Contractor shall, on the written order of the Employer, suspend the progress of the Work or
any part thereof for such time or times and in such manner as the Employer may consider
necessary and shall during such suspension properly protect and secure the Work so far as is
necessary in the opinion of the Employer. All expenses incurred by the Contractor by reason of
the suspension of the Work by the Employer will be the sole responsibility of the Contractor. The
condition of such suspension is:

a) Provided in the Contract; or

b) Necessary for proper execution of the Work, or by reason of weather conditions affecting the

safety or the quality of the Work or by some default on the part of the Contractor; or
c) Necessary for the safety of the Work or any part thereof.

Article 9: Defects Liability Period
9.1 The defects liability period is set at 12 months after the date of a Certificate of Completion of the
Works stipulated in the above.

9.2 Remedying Defects

The Employer may at any time within 12 months, from the date of completion of works notifying the
Contractor of any defects or outstanding works. The Contractor shall remedy at no cost to the Employer
any defects due to the materials, or workmanship not being in accordance with the contract.

The cost of remedying defects attributable to any other cause shall be valued as a variation. Failure to
remedy any defects or complete outstanding work within a reasonable time of the notice of the Employer

14




shall entitle the Employer to carry out all necessary work from the Performance Security.

Avrticle 10: Arbitration

10.1 Every dispute, difference, or question which may at any time arise between the parties hereto or any
person claiming under them, touching or arising out of or in respect of this agreement or the subject
matter thereof shall first be endeavored to be amicably resolved at the Top Management level of the
parties. However, in the event of such dispute, difference or question, etc., remaining unsolved, the same
shall be referred to the arbitration by a sole arbitrator appointed mutually by the parties as per provisions
of the Arbitration & Conciliation Act, 1996 shall be applicable. The place of such arbitration shall be at
Aizawl, Mizoram.

Article 11: MONITORING:

a) Effective monitoring shall be carried out by the Executing Agency and the Employer to monitor the
progress of the work in implementation of the project.

b) During the various stages of execution, Executing Agency shall submit monthly/quarterly progress
reports along with minimum 4 (four) site photographs of size 4” x 6”.

c) The Executing Agency must put up Display Board as per instruction given by the Engineer-incharge
for adherence of social monitoring at the work site as soon as the work is started.

Article 12: ASSIGNMENT OF THE AGREEMENT:

12.1 The Executing Agency shall not assign or transfer or part with any of the right, duties of
obligations, wholly or in part, under this agreement to any other party without previous consent in
writing of the Employer, except as provided under the agreement.

Article 13: RESPONSIBILITIES OF THE EMPLOYER:

a) The Employer shall make available the site for the work to the Executing Agency on signing the
agreement.

b) The Employer will not be responsible to the Executing Agency of the item required for execution of
contract.

c) Employer shall make payment due under this agreement to the Executing Agency. However, the
Employer may levy compensation upon the Executing Agency due to non-fulfillment of any clause of
the contract or for bad work or deficiency in services or any other reasons whatsoever deemed
appropriate under relevant rules and regulations.

Article 14: ROLES AND RESPONSIBILITIES OF THE EXECUTING AGENCY:

a) Subsequent to the signing of the agreement, the Executing Agency shall forthwith take possession of
the site from the date of handing over by the Employer and shall nominate a qualified site Engineer(s)
for Execution of the project under intimation to the Employer. In case the employer advised the
Executing Agency for replacement of site engineer at any time during the execution period, the same
should be duly considered and suitable replacement should be provided.

b) The Executing Agency shall execute the works as per approved Estimate and Architectural Drawings

¢) The Executing Agency shall be wholly, solely and fully responsible for the timely completion of the
project, and to ensure quality of the works as per approved Designs and also the structural safety
during and after completion of the project.
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d) The Employer or any person authorized by him can inspect and check the construction work from
time to time to see that the works are being constructed as per the approved drawings and
specifications. If any defects are found or deviation from the approved plan without the written
permission of the Employer noticed during the inspection, the same should be rectified without any
hesitation with own expenses.

e) The Executing Agency shall be responsible for maintaining proper, specifications, workmanship and
safety of all those who are engaged in the Project works.

f) Liability for all defects in the works should be rest with the Executing Agency for a period of 6 (six)
months from the date of its handing over in all respect to the Employer and the Executing Agency
shall be responsible for satisfactory rectification immediately during the liability period.

g) Any defects discovered and brought to the notice of the Executing Agency during the period aforesaid
shall be rectified by Executing Agency forthwith at their own cost and expenses. In the event of the
failure on the part of the Executing Agency to rectify the defects, the same may without prejudice to
any other rights available to Employer in Law can be rectified by the Employer for and on behalf of
Executing Agency and at the cost and expense of the Executing Agency, after due notice of 30 (thirty)
days to the Executing Agency.

h) The Employer shall have the right to deduct or set off the expenses incurred by it rectifying the
defects as aforesaid from or against any amount due and payable or becoming due and payable by the
Employer to the Executing Agency under this agreement or from any other amount due. The
Employer shall be entitled to claim the balance due with interest and recover the same from the
Executing Agency, if the amount claim is not paid on demand.

i) The Executing Agency shall unless otherwise specified by fully responsible for procurement of all
material and services for the construction activity.

j) Executing Agency shall be fully responsible for acts or omissions committed by it.

k) The Executing Agency shall be fully responsible to defend any suits or arbitration cases arising in
respect of the project in connection with the work between the Executing Agency and its
Contractor(s) at its own cost.

I) The Executing Agency shall be fully responsible for observance of all labour laws and other laws
applicable and shall indemnify and keep indemnified the Employer against effect of non-observance
of any such laws by it or the Contractors. Further, Employer shall not be responsible in any manner
whatsoever, for damages/compensation under Workman Compensation Act or any other law or in
torts or in Civil law to the employees of Executing Agency and/or Contractor(s) and /or Labor
employed.

m)The Executing Agency shall send completion report for all the services to the office of the Employer
in writing within 15 days of completion of the Project in all respect.

n) No payment shall be made to the contractor for any damage caused by rain, snowfall, flood or any
other natural causes whatsoever during the execution of work. The damage to work shall be made
good by the contractor at his own cost and no claim in the matter shall be entertained.

0) The work shall be carried out in such manner so as not to interfere or effect or disturb other works,
being executed by other agencies, if any.

p) Any damage done by the contractor to any existing work shall be made good by him at his own cost.
Otherwise the same shall be got done at his risk and cost.
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q) The contractor shall make his own arrangements for obtaining electric connection(s), if required, and
make necessary payments directly to the Department concerned. The Department will however make
all reasonable recommendations to the authority concerned in this regard.

r) The Contractor or his authorized representative should always be available at the site of work to take
instructions from Department Officers and ensure proper execution of work. No work should be done
in the absence of such authorized representative.

s) The Contractor will be responsible to provide potable and safe drinking water to labor engages in
execution of work.

t) Signboard as instructed by the Department should put up by the Contractor at his own cost.

u) The Contractor shall incorporate all necessary changes in the Detailed Estimates /DPR as may be

suggested by the employer subsequently.

Article 15: TERMINATION OF THE PROJECT:

The Employer shall have the right to terminate the Executing Agency from the contract works of the
project on the following grounds:-

a) If the Executing Agency fails to carry out any obligation under the contract agreement in spite of issue
of notice to correct by the Employer.

b) If the Executing Agency abandons the works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the contract agreement.

Article 16: QUALITY MONITORING:

The Executing Agency shall ensure Quality Control measures on different aspects of construction
including materials, workmanship and correct construction methodologies to be adopted. The Executive
Agency must comply with Bureau of Indian Standards (BIS) in all the materials used in the construction
works and any discrepancy found in this regards, appropriate action will be taken against the Executive
Agency.

Article 17: COMPLETION REPORT:

17.1 The contractor shall furnish Completion Report along with No Objection Certificate (NOC) from
concerned Village Council, on completion of the work and handing over the same to the
Department, three sets of print Photos, showing the working detail of the several components.
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SECTION-III: SPECIAL CONDITIONS FOR CONTRACTOR

The Contractor will be required to attend the office of Executive Engineer for discussion of work
progress, remarks, etc. whenever required with all reference data, books, IS specification etc. at his
own Cost.

The contractor shall furnish the sheet along with program of execution for completion of work
within the time limit stipulated in the tender.

In case of any damage / failure either during construction or after commissioning within the defect
liability period, due to defective construction all repairs or reconstruction of the structure shall
have to be carried out by the contractor, entirely at his risk and cost.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labor and materials, tools and plants including
for measurements and supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the contract. The contractor shall
take full responsibility for adequacy, suitability and safety of all the works and methods of
construction.

The contractor shall execute the whole and every part of the work in the most substantial and
workmanlike manner both as regards materials and otherwise in every respect in strict accordance
with the specifications. The contractor shall also conform exactly, fully and faithfully to the
design, drawings and instructions in writing in respect of the work signed by the engineer-in-
charge and the contractor shall be furnished free of charge one copy of the contract documents
together with specifications, designs, drawings and instructions as are not included in the standard
specifications of Central Public Works Department or in any Bureau of Indian Standard or any
other, published standard or code or schedule of rates or any other printed publication referred to
elsewhere in the contract.
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SECTION-1V: GENERAL SPECIFICATIONS

Materials and methods of construction for all civil works shall be as per relevant Indian standard
specification; part of which are incorporated in the standard specification of MPWD and all will be
followed during the execution of the work. The work shall be executed as per the guidelines and
provisions of B.I.S. All materials shall conform to Indian standard code of practice National
Building Code to maintain quality of work.

All materials to be used shall conform to the relevant specifications as per the latest version of the
Indian Standards, unless otherwise stated in the detailed specifications of items of work. A set of
specimen samples of all approved materials shall be kept in bottle or otherwise at site, cost of
which is to be borne by the contractor.

Water required for the execution of the work shall be supplied by the contractor at his own cost.

The source from which sand is to be obtained shall be subjected to the approval of engineer-in-
charge. The sand shall be clean, sharp and gritty to touch and be freed from earth and other
impurities by washing. The sand shall be washed to such a degree that when a handful is mixed
with clean water in a glass and allowed to stand for an hour the precipitate of mud over the sand
shall not exceed 5%.

Cement concrete

The concrete shall consist of an aggregate of the proportion by volume defined in relevant schedule
item or work. Only measured quantity shall be used.

Water shall be added by measured quantities if the engineer so direct.

Laying

The cement, sand and stone chips shall be mixed properly in mechanical mixer in such a manner as
to avoid loss of water. The concrete shall be mixed for minimum period of 2 minutes or unit it is of
even colour and uniform consistency throughout. As soon as the concrete is mixed it should be
removed to the work site with conveyor or pipe rapidly as practicable. The concrete laid will be

vibrated for compaction by the vibrators. Slum test will be carried at site during execution of work
if necessary.

Curing

The concrete laid shall not be disturbed and shall be kept thoroughly damped by means of wet
matting and sand until it shall have become thoroughly set and hard enough to prevent its drying
and cracking.

The aggregate shall consist of stone ballast of quality approved by engineer-in-charge and shall
consist of graded size 20 mm and down wards as per specification or the size mentioned in the
item description. Curing period for PCC shall be 14 days minimum. Use of curing compound shall
be opted as per manufacturer’s specification.

Formwork: Contractor shall furnish on the site of work sufficient number of centering, forms,
moulds or templates for its expeditious prosecution, the forms shall be made in such as way and

such material as will ensure a very smooth surface on the finished concrete. Forms and centering
shall be left in place until the concrete has set sufficiently to permit the removal without danger to
the structure.

Inspection
Materials will not be considered acceptable without verified by the Engineer-incharge.
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BILL OF QUANTITY (BOQ)

Name of Work: B. Providing PCC Flooring of existing Agriculture Link Road at Ngawzaw| zau, Sawleng, Aizawl District

Estimated Cost put to Tender : Rs. 54,42,200.00

SI.No

Item of Works

Qnty

Unit

Rate

In Figure

In Words

Amount
(in Rs)

A

PCC Pavement

Preparation of foundation for Embankment.
Scarifying existing granular surface to a depth of
50mm by manual means scarifying existing granular
surface to a depth of 50 mm and disposal of scarifies
material with a lift upto 3m and leads upto 1000m as
per Technical Specification Clause 301.4.

4000.00

m2

Granular sub-base with well graded material
(Table 400.1)

(A) by mix place method construction of granular sub-
base by providing well graded material, spreading in
uniform layers with motor grader on prepared surface
etc.

(i) for grading 1 material

90.75

Cement concrete pavement construction of un-
reinforced, joint only, plain cement concrete

pavement, thickness as per design, over a prepared sub;

base with 43 grade cement etc.

330.00

m3

(i) Surface drains in soil construction of unlined
surface drains of average cross sectional area of 0.40
sgm in soil to specified lines, grades, levels and
dimensions etc. excavated materials to be used in
embankment with a lift upto 3m and lead of 50m etc.
(B) By mechanical means

500.00




Providing concrete for plain/reinforced concrete
in open foundations complete as per drawings and
technical specifications Clause 802, 803, 1202 &

1203 12.00 m3
P.C.C grade M 10

(i) Nominal mix 1:3.6

Buttress

Loading,Unloading & Carriage Charges

Loading and Unloading by Manual Means

(i)Loading of Agrregates 526.92 m3
(if)Loading of Sand 154.26 m3
(iif)Unloading of Aggregates 526.92 m3
(iv)Unloading of Sand 154.26 m3

Loading and Unloading of Cement by Manual Means

(i)Loading of Cement

152.16

(i)Unloading of Cement

152.16

Haulage of materials by tipper excluding cost of loading,

unloading and stacking

Case-l : Surfaced road




a) Sand 1775.00 | t/km
b) Aggregates 4585.00 | t/km
c¢) Cement 3043.20 | t/km
Case-1lI : Katcha Track

a) Sand 284.00 | t/km
b) Aggregates 917.00 | t/km
c) Cement 152.16 | t/km

TOTAL

Add @1% Labour Cess

Total Amount
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